Yuma County, Arizona

DEPARTMENT OF ENGINEERING

2351 W. 26" Street Yuma, Arizona 85364
Phone: (928) 817-5123

ot Alan Quintero, P.E.
ARIZONA Fax: (928) 817-5109

Flood Control Manager

TO: All Known bidders, Contractors, Plan Holders and Other Interested Parties

SUBJECT: Addendum No. 2

PROJECT: Smucker Park Detention Basin, CIP 3.9703

DATE: June 22, 2026.

Schedule for bid opening is on June 26, 2026 at 1:30 p.m. (MST)

In accordance with the Project Specifications and Contract Documents, Bidders on the
above referenced Project are hereby notified that this Addendum shall be made a part of
the Project Specifications and Contract Documents and the Bidder shall acknowledge

receipt on Page PK1 of the Proposal Pamphlet.

CLARIFICATIONS & RESPONSES TO QUESTIONS:

Question #1- Bid item: 416.01 -- Is there a standard detail available for this line item.

Response: The materials for the post & cable fence are to be provided by Yuma County.
The south portion of the post & cable fence has been installed, but the north portion has
not. The line item is for the installation of a new post & cable fence (county provided) to
match existing along the access road as shown on the plans.

The posts shall be placed such that they extend above the ground a minimum of 24" and
shall protrude into the ground a distance of 36". Posts for new and relocated barrier shall
be spaced no more than 12' apart, center to center.

Question #2- What is meant by reset wood post? Are we removing any existing wood
posts that need to be re-installed.

Response: The south portion of the post & cable fence does appear to have been installed
at the final plan horizontal location; however, it appears that additional grading may be
needed for the access road which may require these previously installed posts to be reset
to the new grades from the new cut. Contractor will be required to remove and reinstall
the existing post & cable. Line item will be revised to Reflegt “Remove and Reinstall Wood
Post and cable barrier”. ;

ST



Question #3- Bid item: 420.02 -- What standard detail is being referenced for this line
item.

Response: Refer to City Detail COYD 1-035. City of Yuma Standard Details and
specifications can be downloaded at:

https://www.yumaaz.gov/government/engineering/design-construction-management

Question #4- Bid item: 420.04 -- What standard detail is being referenced for this line
item?

Response: Refer to City Detail COYD 1-035. City of Yuma Standard Details and
specifications can be downloaded at:

https://www.yumaaz.gov/government/engineering/design-construction-management

Question #5- Bid item: 420.05 -- What standard detail is being referenced for this line
item?

Response: Refer to City Detail COYD 1-035. City of Yuma Standard Details and
specifications can be downloaded at:

https://www.yumaaz.gov/government/engineering/design-construction-management

Question #6- Bid item: 420.06 -- The bid schedule references COY detail 3-321 however,
we cannot locate this detail on the city's website, or the plans. Is there a detail that can
be provided?

Response: Refer to City Detail COYD 1-040. City of Yuma Standard details and
specifications can be downloaded at:

https://www.yumaaz.gov/government/engineering/design-construction-management

Question #7- Will this project need street sweeping services? Do you hire the service
provider, or is the company that wins this bid responsible for that? When the project is
awarded, how can | find out who to contact for our services?

Response: Contractor will be responsible for maintenance of the project. Once project is
awarded by the Board Of Directors, this information will be posted on the Yuma County
webpage.

Question #8- Bid item: 420.04 — Are CAD drawings to be provided during bid phase?
Response: CAD drawings will not be provided during bid phase. Once a contract has

been awarded, selected contractor can request CAD drawings after submitting application
with Yuma County Flood Control District.
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Question #9- Is there a geotechnical report for this project and can it be made available.
Response: Geotechnical report will be posted in the Yuma County webpage.

Question #10- Would YUCO consider extending the project duration to 225 days due to
the complexity of the project and the unknown nature of what the previous contractor did
or didn’'t do. 180 days is an aggressive schedule for the amount of work to be completed.

Response: See below.
Question #11- Are there moisture requirements for new embankment.

Response: No. Embankment construction for this project shall be according to the Yuma
County Public Works Standards Vol. |, Construction Specifications, section 211.3, except
as revised in special provisions, section 211.1.1 Embankment Fill..

Question #12- Specs reference GC is to manage SD runoff, does YUCO have an
anticipated rainfall calculation to provide GCs.

Response: 28" St at Avenue A & Westridge at Avenue A watersheds: The Contractor
shall be prepared to manage the stormwater runoff resulting from the 2-yr storm event
when replacing storm drain collection system at Avenue A. The 2-yr storm precipitation
depth is 0.6", and the resulting runoff reaching the project site is calculated to be
approximately 2.5 Acre-Ft from these two locations.

The detention basin also has existing gravity storm sewer collection systems that
discharge at northside of the project by means of a 36" & 48” Storm drain pipes and at
the East side of the project by means of a 24” Storm drain pipe. The existing retention
basin had a capacity to store approximately 29-Acre-Ft. Contractor shall consider these
flows when working on any of the existing storm drain collection systems. Storm water
collection system maps are available from the City of Yuma.

Question #13- When is the anticipated NTP based on the current bid date.

Response: The FCD anticipates project to be award to lowest responsive bidder at the
July 8, 2026 Board of Directors meeting, once project is awarded and a contract is
executed the NTP will be issued immediately.

Question #14- Who is the concrete pipe manufacturer and are all pipes and gaskets in
good acceptable condition.

Response: Rinker is the pipe manufacturer. Available materials are on-site and
contractors can inspect condition upon request
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Question #15- Can YUCO confirm ADWR will have no jurisdiction on this project, and
only YUCO, COY, MAG standards will be enforced as applicable.

Response: ADWR requirements don’t apply to the project. ADWR acknowledged
withdrawing of the permit.

Applicable standards are Yuma County Public Works Standards (2023 Edition) and City
of Yuma (Latest revision); these can be found at:

https://lwww.yumacountyaz.gov/government/engineering-department-flood-control-
district/standards-and-engineering-regulations

https://www.yumaaz.gov/government/engineering/design-construction-management

REVISION TO THE BID SCHEDULE:
1. Discard the bid schedule sheet labeled PK 3 of 8 and replace with the bid schedule
sheets labeled:
PK 3 of 8 (Addendum #2) ; This sheet is attached to this addendum.

REVISION TO THE SPECIFICATIONS & CONTRACT
1. Contract time for this project has been extended to a total of 200 calendar
days.

ATTACHMENTS:
1. Page PK 3 of 8 (Addendum #2)

BIDDER SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM 2 ON PAGE PK-1 IN
THE PROPOSAL PAMPHLET

Cc: Project File
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ITEM
No. DESCRIPTION UNIT QTY UNIT PRICE TOTAL AMOUNT
430.01 Stabilized Decomposed Granite Access Ramp SY. 2120
430.04 1" Minus Gravel sSY. 45559
505.01 Construct Basin Outlet Structure L.Sum 1
512.01 Install Keystone Wall (County Provided) S.F. 179
D-Site Work and Access Road
340.01 Install Driveway Entrance per COY Detail 3-210 S.F. 1431
Install Curb & Gutter per COY Detail 3-120,
340.02 Type "A" L.F. 1418
Construct Curb Termination per COY Detail 3-
340.03 150 Each 1
340.05 5' Concrete Sidewalk, MAG Detail 230 S.F. 300
New Survey Monument per City of Yuma Co Std
405.01 120 Each 2
451.03 Type lll Barricade per COY Detail 3-360 Each 1
Regulatory, Warning or Marker sign panel
451.04 (STOP) with 2" Square post and Foundation Each 1
416.01 Insta_ll New Wood Post and Cable Barrier (County LE. 5292
Provided)
416.02 Remove & Reinstall Wood Post and Cable Barrier L.F. 458
420.02 New 6' Chain Link Fence L.F. 2955
420.04 Install 20" Wide Double Chain Link Swing Gate Each 2
420.05 Install 26' Wide Double Chain Link Swing Gate Each 1
Install 6' Steel Tube Fence per COY Detail 3-
420.06 321 from Control Point 29 to 32 L.F. 355
610.03 4" DIP Water Line, Restrained L.F. 20
610.04 6" DIP Water Line, Restrained L.F. 15
610.05 12" DIP Water Line, Restrained L.F. 50
60" Polymer Manhole with 30" Pressure
625.05 Manhole Frame and Cover Each 1
625.07 Reform Manhole Base with Smooth Flow Line Each 1
Reconstruct 30" Pressure Manhole Frame and
625.10 Bover Each 3
708.01 Double 4" Yellow Reflectorized Traffic Paint L.F. 1182
708.03 12" White Stop Bar Reflectorized Traffic Paint L 12
759.04 Insertion Valve, 12" Each 1
759.06 Install Fire Hydrant wth 6x6 Tapping Sleeve Each 1
759.07 Pipe Plug (Size varies per plan) Each 9
E-StormDrain and Outfalls
505.11 Storm Drain Junction Box L.Sum 1
532.02 Transverse Catch Basin Each 1
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